State of Idaho
Department of Environmental Quality

C.L. “BUTCH” OTTER Fiscal Office — Contracts Management
Governor 1410 North Hilton
JOHN TIPPETS Boise, ID 83706
Director Telephone (208) 373-0502
DAVE SANDE Fax (208) 373-0315
Financial Officer Website: http://www.deq.idaho.gov/
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Bunker Hill Superfund Site (BHSS) Warranty Work

1. Purpose
The Idaho Department of Environmental Quality (DEQ) is requesting quotes for various types of warranty
work, minor construction, and property remediation, as further detailed below.

The contact for this RFQ is:
Drew Evans, DEQ
208.373.0286
208.373.0315
Drew.Evans@deq.idaho.gov

Note: Any questions the vendors have regarding this solicitation or the general process shall be directed
to the contact listed above. These questions will be answered by DEQ in as timely a fashion as possible.
Please take note of the due date when preparing and sending questions. Unanswered or pending
guestions will not serve as a valid reason for DEQ accepting quotes received after the due date provided
below. DEQ may deem it necessary to extend that due date in order to allow for responses to vendor
guestions. All vendors will be notified in writing if an extension is warranted.

2. Background

The BHSS in northern Idaho has been the focus of Superfund cleanup work for nearly three decades
following the closure of the Bunker Hill Mine and Smelter in Kellogg, ID. The cleanup area encompasses the
drainage from Mullan, ID to Harrison, ID. DEQ has been directly involved in securing contracts for yard
remediation, mine site cleanup, and remedy protection projects. The warranty work requirements for this
area are on-going, providing a necessity to secure a contractor for the work defined below.

3. Time lines
Quotes Due(by 5:00 p.m. MT) May 27", 2016 by 5.00pm MST

4. Scope of Work
See Exhibit A

5. Award Basis and Term
Award will be made to the responsive responsible vendor with the lowest Average Fully Burdened Hourly Rate,
as provided on Exhibit B, Price Sheet. Each vendor is also required to include its standard Percentage Above
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Cost for materials (e.g., fill soil/base material, sign posts, signs, lumber, paint, etc.). This percentage is based
solely on a materials markup, as indirect costs such as overhead, payroll taxes, insurance, and administrative
costs should be included in the provided fully burdened hourly rates.

*As there will be no expenditure of federal funds on the contract resulting from this solicitation, Davis-Bacon
Act prevailing wages SHALL NOT apply to vendor quotes.*

The initial term of the resulting contract will be 1 year, with 3 optional renewals of 1 year each, upon mutual
agreement of the parties.

6. Response

Complete Exhibit B, Price Sheet, and fax, e-mail, mail, or hand-deliver/courier your quote so that it is
received at the physical address as detailed on the DEQ Signature Page prior to the deadline established
above.

Complete Exhibit C, Work Experience, and include with your submittal.

Submitted quotes MUST be accompanied by a signed DEQ Signature Page.

Quotes must include all Required Submittal Items (See below).

Vendors submitting a response to this RFQ shall note the terms and conditions of the DEQ Standard
Contract, provided as an attachment to this solicitation, as those terms and conditions shall serve as the
basis for the contract awarded in connection with this RFQ.

A vendor conditioning either the DEQ Signature Page or the DEQ Standard Contract in its submission will not
be considered for contract award. Any questions regarding these two attachments should be forwarded to

Drew Evans, the Contracts Officer for this solicitation, and will be answered according to the instructions
included in Section 1 above.

List of Attachments Required Submittal Items
Exhibit A — Scope of Work Exhibit B — Price Sheet
Exhibit B — Price Sheet Exhibit C — Work Experience
Exhibit C — Work Experience DEQ Signature Page

Exhibit D - Insurance Requirements

Exhibit E — Yard Remediation Construction Reference
DEQ Signature Page

DEQ Standard Contract
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Exhibit A
RFQ1605BHWW
Scope of Work for BHSS Warranty Work

1. Property Remediation
1.1. Primarily, property remediation work will involve BHSS yard remediation work originally refused by the
property owner. These remediation refusals are connected to the property owner at the time of
refusal. Any change in property ownership — or a rescission of the refusal — immediately prompts the
preparation for, and completion of the yard remediation work for the related property.

1.2.Yard remediation work shall be carried out according to the “Construction” conditions as detailed in the
1994 Remedial Design Report prepared for BHSS Residential Yard Remedial Work. The “Construction”
segment of that report has been provided as reference for vendors submitting a quote for this
solicitation. The document is entitled Exhibit E - Yard Remediation Construction Reference, and is
attached.

1.2.1.Note: As this report was prepared for the initial completion of yard remediation work within the
BHSS area, some of the introductory, site inspection, waste disposal, and jurisdictional details may
not apply fully to work completed pursuant to the contract resulting from this solicitation. The
document has been provided, as a reference, to give submitting vendors a comprehensive picture
of the actual -construction procedures for quoting purposes. The exact
administrative/jurisdictional details will be decided on a remediation-by-remediation basis with
the Contractor.

1.3.In addition to the details of the “Construction” conditions outlined in the Remedial Design Report
referenced, property remediation will include the following requirements: a scheduled pre-meeting
with DEQ and the property owner, a final meeting with DEQ and the property owner, and the
preparation of a final map for the property.

2. Basin Property Remediation Program (BPRP) Warranty Work
The most common scenarios of work in this subdivision include:

2.1.Retaining Walls — clean out behind retaining walls, repair or rebuild retaining walls. Different walls are
constructed from the following list of materials: wood blocks, wood logs, cottage blocks, and eco
blocks.

2.2.Foundation Repair — perform work to repair leaking foundations. The work may require, but is not
limited to: digging on the outside of a foundation wall and then appropriately sealing that wall, laying
drain tiles, backfilling the area with drain rock, and capping area with soil and seed.

2.3.Basement Repair — perform work to repair leaking or otherwise damaged basements. The work may
require, but is not limited to: digging on the outside of a basement wall and then appropriately sealing
that wall, laying drain tiles, backfilling the area with drain rock, and capping area with soil and seed.
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2.4.Feature Protection — perform work to modify exterior slopes, drains, ditches/gullies to direct water
away from features. The work may require, but is not limited to: regrading, cleaning out
ditches/gullies, and repairing drains.

3. Building/Structure Demolition
The most common scenarios of work in this subdivision include:

3.1.Building Removal — removal of sheds or garages, and proper disposal of waste materials according to
Internal Controls Program (ICP) guidance.

3.2.Culvert Removal — removal of culverts that no longer serve a useful purpose or those that have been
abandoned altogether; and proper disposal of waste materials according to ICP guidance.

4. Construct Signs/Kiosks

The construction/installation of signs and kiosks will be for the purpose of posting information regarding the
known or potential contamination of different physical areas (e.g., boat docks, picnic areas, etc.) within the
BHSS. Design of signs/kiosks will be directed by, and pre-approved by, the DEQ project officer assigned to the
resulting contract.

4.1.Signage — build or restore information signs warning the public of potential human health risks along the
bike trail, near boat docks, and within picnicking/camping areas. The work also includes digging post
holes, setting posts, and installing the signs.

4.2.Kiosk — build or restore information kiosks warning the public of potential human health risks along the
bike trail, near boat docks, and within picnicking/camping areas. The work also includes digging post
holes, setting the structure, and installing the kiosks.

5. Remove Signs/Kiosks
The removal of signs and kiosks previously constructed and installed in order to ensure there is no confusion
regarding potential human health risks within specific areas of the BHSS.
5.1.Signage — Excavate sign posts, and remove signs to return to DEQ.
5.2.Kiosk — Excavate kiosk structures, and remove kiosk signs to return to DEQ.
DEQ Kellogg Return Address:

1005 West McKinley Avenue
Kellogg, ID 83837
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Exhibit B
RFQ1605BHWW
Price Sheet for BHSS Warranty Work

This Price Sheet (2 pages total) must be completed in FULL and submitted with your quote.

Printed Name of Person Submitting Quote:

Provide a Fully Burdened Hourly Rate for each of the following work categories. A Fully Burdened Hourly Rate
includes all direct and indirect costs involved in “delivering” one hour of the particular work category. The
vendor with the lowest Average Fully Burdened Hourly Rate (pending an approved Percentage Above Cost and
Work Experience) shall be awarded the DEQ contract for BHSS Warranty Work.
Note: Each vendor responding to this solicitation should be conscientious when formulating Fully
Burdened Hourly Rates for its quote. The eventual contract shall incorporate the Fully Burdened Hourly
Rates provided by the awardee (Contractor), for each work category, as the maximum allowable rate for
that work category for the initial term of the contract.

The Average Fully Burdened Hourly Rate shall be calculated by the submitting vendor by adding all Fully
Burdened Hourly Rates for each work category, and then dividing that total by the number of work categories
provided. ($Total / 9)
Note: Each submitted quote shall be administratively reviewed by the DEQ Contracts Officer, Drew
Evans. If an Average Fully Burdened Hourly Rate is found to be inaccurate, the unit prices provided by
the submitting vendor for Fully Burdened Hourly Rates, shall be utilized to calculate an accurate Average
Fully Burdened Hourly Rate. Any attempt by the vendor to “game” the process or purposefully provide
inaccurate pricing information shall be cause for rejection of the vendor’s quote.

Project Manager (e.g., Site Manager, Manager-in-Charge)
General Laborer
General Equipment Operator
Flagger
Water Truck with Driver
Dump Truck with Driver
Skid Steer with Operator
Mini Excavator with Operator

Vibratory Roller with Operator
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Although the Percentage Above Cost for materials will not determine the contract awardee, it could be cause for
the rejection of a vendor’s quote. A vendor providing a disingenuous percentage — one dramatically lower or
higher than industry average (e.g., 10-20%) — shall be carefully contemplated by DEQ, and could result in the
rejection of a vendor’s submission or clarification of its quoted percentage.
Note: The provided Percentage Above Cost for materials shall be incorporated into the contract as the
maximum allowable percentage over cost of materials for the initial term of the contract.

If two vendors Average Fully Burdened Hourly Rates are significantly close, DEQ has the right to award a
contract to the vendor with the lower Percentage Above Cost for materials — as this would be in the best
interest of DEQ and the state of Idaho.

*DEQ acknowledges the “Work Categories” provided above may not comprehensively cover all possible
labor/equipment combinations required to complete tasks pursuant to the contract awarded from this
solicitation. By submitting a quote, the vendor agrees to extend labor/equipment fully burdened hourly rates,
commensurate with comparable “Work Categories” included in this RFQ.*

*As there will be no expenditure of federal funds on the contract resulting from this solicitation, Davis-Bacon Act
prevailing wages SHALL NOT apply to vendor quotes.*

Company Name:

Contact Name/Phone:

Contact E-mail:
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Exhibit C
RFQ1605BHWW
Work Experience for BHSS Warranty Work

1. Contiguous Engagement in Industry
1.1. Provide documentation with your submittal proving your company has at least 5 years’ contiguous
experience, within the last 10 years, in the industry of general construction. This engagement in exact
or similar work to the nature of the Scope of Work provided in Exhibit A is necessary in establishing
your ability to complete the tasks that arise during the life of the resulting contract for BHSS Warranty
Work.

2. Representative List of Clients
2.1. Provide contact information for 3 current (or recent — within the last 5 years) clients establishing your
company’s network of engaging in general construction projects of exact or similar nature to the Scope
of Work provided in Exhibit A. Provide a brief (no more than 1 type-written page) narrative of the
project in-process or completed for each client. Also provide, at a minimum, the following contact
information for each client: full name of primary contact, phone number for client, and email for client.

3. Hazardous Materials Training
3.1. Provide evidence of current 40 hour Hazardous Material Training successfully completed by all of the
vendor’s employees that could be utilized on tasks pursuant to a contract resulting from this
solicitation.

4. Internal Controls Program (ICP) Licensure
4.1. Provide your company’s ICP License Number with your submittal.
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Exhibit D
RFQ1605BHWW
Insurance Requirements for Awardee of BHSS Warranty Work Contract

INSURANCE: Within 5 days of notification of award, the apparent successful vendor will provide certificates of the insurance
required by the specifications naming the Idaho Department of Environmental Quality (DEQ) as additional insured and will
maintain the insurance during the life of the contract. There are no provisions for exceptions to this requirement. Failure to
provide the certificates of insurance within the 5 business day period may be cause for your quotation to be rejected.

The Contractor shall carry liability and property damage insurance that will protect them and DEQ from claims for damages
for bodily injury, including accidental death, as well as for claims for property damages, which may arise from operations
under the contract whether such operations be by themselves or by anyone directly or indirectly employed by either of
them.

The Contractor shall not commence work under the contract until it obtains all insurance required under this provision and
furnishes a certificate or other form showing proof of current coverage to DEQ. All insurance policies and certificates must
be signed copies. After work commences, the Contractor will keep in force all required insurance until the contract is
terminated.

1.1 Commercial General and Umbrella Liability Insurance. Contractor shall maintain Commercial General Liability (CGL) and,
if necessary, Commercial Umbrella insurance with a limit of not less than $1,000,000 each occurrence. If such CGL insurance
contains a general aggregate limit, it shall apply separately to this contract.

1.1.1 CGL insurance shall be written on ISO occurrence form CG 00 01 (or a substitute form providing equivalent coverage)
and shall cover liability arising from premises, operations, independent contractors, products-completed operations,
personal and advertising injury, and liability assumed under an insured contract (including the tort liability of another
assumed in a business contract).

1.2 Commercial Automobile and Commercial Umbrella Liability Insurance. Contractor shall maintain Commercial
Automobile Liability and, if necessary, Commercial Umbrella Liability insurance with a limit of not less than $1,000,000 each
accident. Such insurance shall cover liability arising out of any auto (including owned, hired, and non-owned autos).

1.3 Workers Compensation Insurance and Employer's Liability. Contractor shall maintain workers compensation and
employers liability insurance, and shall comply with Idaho Statutes regarding Worker's Compensation.

1.3.1 The Commercial Umbrella and/or employers liability limits shall not be less than $500,000 each accident for bodily
insurance by accident or $500,000 each employee for bodily injury by disease.

Additional Requirements:

DEQ as Additional Insured: The liability insurance coverage required for performance of the Contract shall include DEQ
officers and employees as additional insured, but only with respect to the Contractors activities to be performed under this
Contract.

Notice of Cancellation or Change: The Contractor shall ensure that all policies of insurance are endorsed to read that there
shall be no cancellation, material change, potential exhaustion of aggregate limits or intent not to renew insurance
coverage(s) without thirty (30) days prior written notice from the Contractor or its insurer to the Division of Purchasing.

Contractor shall further ensure that all policies of insurance are endorsed to read that any failure to comply with the
reporting provisions of this insurance, except for the potential exhaustion of aggregate limits, shall not affect the
coverage(s) provided to DEQ, its officers and employees.
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Exhibit E
RFQ1605BHWW

Yard Remediation Construction Reference
from the BHSS Final Residential Yards Remedial Design Report: March 1994

4.0 CONSTRUCTION
4.1 YARD PREPARATION

4.1.1 Removal of Obstructions

The yard preparation will involve final notification to the
homeowners of the intended action, date, and start time. This
notification will be made at least two weeks prior to the start of
yard remediation. The homeowners will be asked to discuss any
concerns or special requests they may have in removing surface
obstacles or in preparing their yard for remediation. The
Remediation Contractor will request that the homeowners remove and
store personal possessions and keepsakes requiring special care
inside of their homes. Woodpiles, walkway stepping stones, and
other miscellaneous landscape articles will be relocated on-site,

if possible. Large obstructions such as fences and gates will be
removed if necessary to allow for ingress of equipment and access
for the work crews. Garages with earthen floors will also require
pre-remediation cleanup.

Permanent fixtures, other building structures connected to the
houses or separate from the houses, and footings near buildings
will be marked, photographed and identified as to their condition.

Large possessions, such as RVs, boats, or vehicles, shall be

relocated by the homeowner. If necessary, a storage area will be
provided by the contractors. In special cases, where the homeowner
is physically unable, the contractor will assist the homeowner with
the transport of possessions. Shields for subsurface pipelines

left in place or support members to retaining walls and siding will

be installed prior to the start of excavation activities.

4.1.2 Dust Control

Dust control will be achieved primarily through construction
and engineering practices. In particular, visible emissions will
be controlled to ensure that fugitive dust does not become a
problem.

The remediation contractor will provide the equipment and

labor to apply water to the yards during remediation activities.
Water applications will be provided by the remediation contractor
during the course of remediation and restoration operations on an
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as-needed basis as follows.

¢ Prior to excavation activities and the travel of
equipment and work crew on-site on a daily basis;

¢ During soil removal operations by heavy equipment and
with hand crews;

* At work intervals where wind and/or dry weather require
such actions to prevent airborne emissions;

e Stockpiling and loading of soils into staging areas
before off-site transportation;

¢ To wash down sidewalks, alleys, or streets impacted by
soil handling and transportation activities (these areas
may be swept if it can be accomplished without dust);

¢ To wash down as required paved areas at the entrance to
back-fill and contaminated soil repositories;

¢ Before transportation off-site in dump trucks;

 Prior to backfilling and- compacting soil covers during
the restoration process; and

* Prior to leaving the premises at the end of each workday.

Water applications will be limited to short-term applications.
Saturated soil conditions will be avoided whenever possible to
prevent ponding and mud conditions. Misting application with
fogging type nozzles will be used whenever possible to use less
water while providing adequate water coverage on the entire work
area. After washing down sidewalks, streets, alleys and other
paved areas, accumulated soil materials will be picked up and
properly disposed of. In addition, storage piles of contaminated
soils will be removed at the earliest opportunity to minimize the
time these piles are left in residential areas. If stored
accumulations of excavated, contaminated soils cannot be removed by
the end of daily work they will be covered with tarpaulins. Under
no circumstances will soils be washed down storm drains.

4.1.3 Excavation Activities

In preparation, excavation work crews will remove previously
wetted soils by hand from lawns where heavy equipment has limited
access. Soils will be raked from the fence areas left in place,
underneath existing structures from around plants and trees being
left, and in those confined areas where heavy excavation equipment
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will not be able to maneuver or reach adequately. Raking of soil

in hand excavation areas will be limited to areas near buildings,
sidewalks, impassable permanent obstacles such as shrubs and tree
thickets, and in limited access areas. Tree roots will not be left
exposed and when necessary soil around roots will be removed by
hand after heavy equipment work is completed in adjoining areas, in
order to protect existing landscaping. Care will also be taken to
minimize the period of time excavated yards are left open;
reasonable efforts will be made to backfill excavated yards within
two days. Root structure for trees and shrubs will be protected
during periods where yards are left open. After excavation, the
field crew chief will inspect the excavated surface for obvious
tailings deposits or visually identifiable hot spots. The tailings

will then be removed to a depth of 12 inches. Guidance for
excavation activities will be presented in each Residential Areas
Annual Remedial Action Work Plan. The work plans will provide
specific procedures for excavation of soils in areas where trees

and shrubs are present and will address interim care prior to soil
replacement.

4.1.4 Heavy Equipment Operations

Ingress areas for heavy equipment travel will be secured, with
adequate materials placed on sidewalks or other heavy traffic areas
to protect them from damage during excavation work.

First-stage cuts will be taken near the edges of buildings and
structures. This method will allow soil and sod to be removed

easily from lawn edges by hand and will expedite the careful
removal of lawns close to buildings and large structures.

Equipment will make the second-stage excavation cuts, which

will include large open areas of the existing lawns. Hand crews

will pile sod and soils removed from hand removal operations into
central locations for loading into dump trucks. The pre-defined
egress areas will be nearest the street for loading soils into dump
trucks. Operation of heavy equipment will be conducted in a manner
that avoids tracking contaminated soils through clean excavated
areas.

Outlying areas will have soils and gravel removed after the

central areas are completed. Work crews will not utilize

procedures which will result in damage to buildings and structures.
Spotters will communicate the zones of heavy equipment operations
at all times to hand crews. Hand signals and communication plans
for equipment operators and work crews will be developed and used.
Bobcats may work in unison with backhoes to remove soils in tight
areas.

4.1.5 Protection of Structures and Plants
Hand digging will be required for all areas susceptible to
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potential damage from heavy equipment operations. The remediation
contractor will inspect large tree roots and structures during
excavation operations and will take immediate appropriate steps if
either are damaged.

Structures and buildings will be inspected for evidence of
deformation or changes to existing conditions as documented in the
site plan and in photographs from access agreements. The
remediation contractor will contact the homeowners when conditions
are discovered (through inspecting structures and plants) that
warrant such notifications.

4.1.6 Visual Marker Application

If the results of sampling conducted by the Settling

Defendants in the 12- to 18-inch interval equal or exceeding 1,000
ppm of lead, geofabric or other suitable material will be provided
as a visual marker at the surface of the total depth of excavation.
No visual marker will be placed by the remediation contractor if
the total depth of remediation is less than 12 inches or if the

soil sample results of the 12 - 18 inch depth are less than 1,000
ppm lead.

4.1.7 Temporary Work Stoppages

If conditions are encountered beyond the control of the

remediation contractor that delay or prevent the performance of the
yard remediation, the remediation contractor will stop work at the
Site and immediately inform the Settling Defendants and the EPA
and/or IDHW.

These conditions include but are not limited to the following:

¢ Uncovering of artesian wells or other subsurface flow
phenomena;

¢ Building or structural impairments;

¢ Unknown utilities or subsurface features such as mine
shafts or abandoned septic systems; and

¢ Other conditions unknown and beyond the control of the
remediation contractor.

4.1.8 Clean Access for Property Owner

During remediation activities clean access will be provided to

the resident at all times. Clean access means the resident will

not have to walk through contaminated soil prior to entering their
home. Sidewalks will be thoroughly brushed and washed off with
water after each work day to provide as clean an entry as possible
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to the residence. If there is no sidewalk to the residence, a
clean pathway will be provided to the resident by lying down
plywood, pallets, plastic, or using some other means to prevent
exposure and tracking of contaminated soils.

4.2 DECONTAMINATION PROCEDURES

After completion of excavation activities, heavy equipment and
tools used in the remediation process will be decontaminated on
Site. Decontamination will first involve a brush down of
remediation equipment in the yard. Backhoe and bobcat tires, hoes,
and buckets will be dry brushed. Use of water will be avoided
whenever possible. The use of water will be required to adequately
decontaminate equipment, if visible contamination is evident, prior
to leaving the site for any reason. In these cases, the equipment

will be washed while on the premises to minimize the migration of
contaminated mud and water to the streets.

Workers will be required to decontaminate daily or whenever
leaving a site where soil remediation is not completed and covered
with a soil cap. A decontamination protocol will be included in

the Health and Safety Plan and instituted by the remediation
contractor' s Site Manager. Streets, rights-of-way and access
routes shall be cleaned of noticeable accumulations of soil, dust,
or debris that are attributable to yard remediation activities.

4.3 SOIL DISPOSAL

Soil exceeding the action level and debris excavated from the
residences selected to be remediated will be transported to the

Page Pond Repository or other EPA/IDHW approved locations. The Page
Pond Repository was used as the disposal site for the 1990, 1991,

1992, and 1993 Yard Remediations.

For soil volumes generated by the homeowner totaling less than
1 cubic yard, transportation and disposal will be provided to the
community households within Area I. This is intended to support
residential remodeling and gardening activities that generate small
guantities of surficial soil and yard debris. The Page Pond
Repository will be available for the disposal, in accordance with
the ICP, of quantities of soils greater than 1 cubic yard which
exceed the 1,000 ppm action level. Additional soils from Area |
and outside Area | may also be accepted at Page Pond if capacity
allows. Upon certification of completion of the residential soil
removal and replacement activities, the ICP will manage soils
transportation and disposal. These programs are defined in detail
in the Institutional Controls Program Regulatory & Design Criteria
Component Document and in the Institutional Controls Program
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Document, Attachment -D to the Consent Decree.

4.3.1 Waste Transport

Soil exceeding the action level and debris excavated from the
residences will be transported to the Page Pond Repository or other
approved locations in street-legal trucks. Access to the Repository
will involve transport across public roads within the

confines of the Superfund Site boundaries. This operation will be
limited to daylight hours and will be done in a safe and controlled
manner. Loads will be kept below the upper edges of the truck bed
and will be covered prior to transport to minimize the dispersal of
lead-bearing material through airborne emission or spillage. Truck
liners will be used if free water is present in the excavated
material or if soils are flowable. Spillage that occurs on city

streets will be cleaned and removed as quickly as possible. Minor
soil spillage outside of communities may be washed on to road
shoulders with water if the road right-of-way has not been
remediated.

4.3.1.1 Documentation

Documentation of the waste transport will include daily
activity reports on a truck-load-basis per residence remediated.
Records of these activities will be kept in the Site logbook for
inclusion in the Construction Completion Report.

4.3.2 Repository Operation

The following subsections detail the operation of the Page
Pond Repository. Additional information is provided in the Page
Pond RDR.

4.3.2.1 Dumping Procedures

Dump trucks will be used to transport the excavated materials

from each yard being remediated to the designated repository. Once
at the repository .and just prior to dumping, the cover will be
removed from the truck and the load will be dumped in a drive-away
manner. After dumping, decontamination procedures outlined in
Section 4.2 will be followed.

4.3.2.2 Grading Procedures
Periodically, a bulldozer will be used at the repository to
grade and compact the material in successive lifts to an even 4-
foot maximum thickness. This dozer will be dedicated to the
landfill or will be decontaminated before leaving the Site.

4.3.2.3 Dust Control

Dust will be minimized by using water trucks to spray the area

of the deposited lead-bearing material to prevent airborne
emissions from leaving the repository area. Spraying will be done
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on an as-needed basis.

4.3.2.4 Decontamination
All trucks and heavy equipment will be decontaminated before
they leave the repository, as described in Section 4.2.

4.3.2.5 Access Control

The Page Pond Repository is secured within a locked chain link
fence. Signs will be provided stating this is private property and

to KEEP OUT. The gate to the repositories will be opened at the
beginning of each day of activity and will remain open until close
of repository operations for the day. The Settling Defendants will
be responsible for ensuring that the repository is locked at the
end of each day during the duration of the residential area
remediation program. The operators of the PPWTP will be
responsible for maintaining a separate gate accessing their plant ..
Weekend access, if necessary, will be provided through coordination
with the ICP.

4.3.3 Seasonal Closure

Seasonal closure of the Page Pond Repository will occur at the
completion of the annual construction activities. Once all of the
excavated material has been transported to the Page Pond Repository
and no further excavation activities are to be conducted that
construction season, a temporary grading of the material will be
performed. Grading procedures will be followed to create a uniform
stockpile of material. After the grading is completed, those

portions of the Repository that have reached closure elevation will
be revegetated. Other portions of the Repository will be seeded
with an annual grass or other appropriate species to provide
temporary vegetative cover for the expected duration prior to
further placement of material. As required by the ICP and

described in the Page Pond RDR, a designated area of the Page Pond
Repository will be set aside to accept materials for disposal year
round.

Seasonal closure methods for alternate disposal areas will be
determined on a site-by-site basis as part of the approval process.
Alternate repositories will not be available for disposal of soil
above the action level generated by residential or commercial
properties.

4.3.4 Documentation
The waste disposal activities of the repositories will be
described in each Annual Construction Completion Report.

4.4 BACKFILL ACTIVITIES
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Backfill activities at each site will involve the placement of
clean topsoil and gravel in the area of the excavation. Each
source of topsoil and gravel will be confirmed by -1aboratory
analysis as described in the SAP (Appendix B). In the event that
one (or more) of the samples fails the definition in Section
1.2.2.3, the source will be re sampled and retested for
confirmation. If -any of the retest samples fail, the topsoil or
gravel will be rejected as out of specification.

4.4.1 Rough Grade Procedures

Rough grading is the first phase of the restoration of each
yard. Clean topsoil will be trucked to the site and will be placed
in the area to be sodded or sealed.

Where access allows, the dump trucks will drive onto the yard
and deposit their load while driving slowly to spread the material
across the yard. Where possible, trucks will avoid driving on
contaminated soils. Where access is limited, the dump trucks will
dump their load at a staging area on the yard from which the
backhoe or bobcat can transport the material to areas of the yard.
Some handwork performed by laborers using wheelbarrows and shovels
will be necessary to rough grade the yards. The rough grading of
the areas requiring gravel will be done using the same methods.
The objective of the rough grading is to provide sufficient

backfill material to each yard for compaction prior to the sod
application for the soils or for usage of the gravel areas.

4.4.2 Compaction

Compaction of the backfill material for the rough grading
procedures will be accomplished using the buckets of either the
backhoes or bobcats to back blade the material to the required
thickness prior to the application of the sod. Gravel areas will

be compacted, as appropriate, using suitable equipment to avoid
future settlement and drainage problems in specific areas of a
yard. Further compaction of backfill material may be required in
areas where walkways and egress/ingress will occur.

4.4.3 Barrier Thickness Verification

Barrier thickness will be verified by the Project Coordinator

or designee, after the above compaction procedures, utilizing the
procedure presented in Appendix E.

4.5 SOD APPLICATION

The sod application includes the final grading of the topsoil

and the necessary handwork using any one or more of the following
items; small front end loaders, roller compactors, tamping
compactors and hand tools prior to installation of the sod. The
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slope of the lawn will be considered in the final grading to ensure
proper drainage away from the house or other structures on the
property.

The sod will then be installed with tight seams and joints to

meet with adjoining lawns, walks, fences, or borders. Exposed root
areas will be covered with topsoil. Watering will be performed as
required during this process.

4.6 FOLLOW-UP ACTIVITIES

Follow-up activities will be conducted to ensure that the work
performed at each yard satisfies the scope of the yard remediation.
The homeowners will be asked for their sign-off, attesting that the
work performed meets their satisfaction. Lawn care, in terms of
initial fertilization and watering required to establish the

replaced lawns, will be provided. Each property remediated will be
evaluated after 1 year, as described by the warranty to determine
if the sod or the landscape plants, which were subject to
excavation stress, survived a growing cycle. Sod or plants which

do not survive as a- result of the materials used or the

installation is guaranteed and will be replaced. Any plants that
need to be replaced will be replaced with similar plants.
Thereafter it will be the responsibility of the owner to provide
proper care of the vegetation and barriers. The warranty provides
for replacement of plants, shrubs, and trees during the first year
after remediation and addresses drainage issues for a period of 2
years.

4.6.1 Site Inspection

Once the remediation at each residence is completed, the

Settling Defendants or their representative will inspect the site

with the homeowners and EPA/IDHW representative. Photographs
and/or videotapes will be taken within 30 days of completion and
will be added to the project record. Should there be any dispute

at any time between the homeowners and the remediation contractor
or the Settling Defendants, every attempt will be made to resolve
the dispute informally within the scope of work for that yard. If

the homeowners and remediation contractor or Settling Defendants
cannot reach an agreement, a final decision .concerning the dispute
will be made by a three-member Arbitration Panel consisting of one
representative each from 1) EPA or the State of Idaho; 2) the
Settling Defendants; and 3) a local government in the Silver

Valley. An agreement to be used for this procedure is attached as
Appendix F.

4.6.2 Repair Work
Repairs will be made for any damage that occurs as a result of
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the remediation. The photographic documentation of the preexisting
and, where applicable, post-remediation condition of the

residence will be used to determine if any damage has occurred as

a result of the remediation. In the event there is a dispute

regarding the cause of the damage, a final decision concerning the
dispute will be made by the Arbitration Panel.

4.6.3 Lawn Maintenance

The remediation contractor will maintain the remediated yards
through the summer until October 15 of the year the remediation
took place. This lawn maintenance will include the necessary
watering and fertilizing. Lawns will not be mowed as a part of
this activity, and no further landscaping will be done except as
required to complete the scope of the yard remediation.

4.6.4 Emergency Repairs

The Settling Defendants will provide the EPA, IDHW, or

designated representative with a contact person who will be
responsible for first response to emergencies on a 24-hour basis.
Where an emergency exists that may create an immediate threat to
public health or welfare or the environment, the Emergency Response
section of the Consent Decree will apply. Where the EPA or IDHW
Project Coordinator or designee makes a preliminary determination
that substantial property damage is imminent or has occurred as a
result of the remedial activities, the Settling Defendants will

take action to stabilize or avert the damage within 24 hours of
notification. The Settling Defendants will attempt to negotiate a
permanent solution with the homeowner. If the homeowner and the
Settling Defendants cannot agree on the permanent solution, the
Arbitration Panel will make the final decision.
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State of Idaho
Department of Environmental Quality

C.L. “BUTCH” OTTER Fiscal Office — Contracts Management
Governor 1410 North Hilton

JOHN TIPPETS Boise, ID 83706
Director Telephone (208) 373-0502

DAVE SANDE Fax (208) 373-0315
Financial Officer Website: http://www.deq.idaho.gov/

SIGNATURE PAGE for Use With the Below-Referenced Request for Quote (RFQ)

Quotes shall be typewritten or handwritten in ink. Originals shall be submitted in accordance with the solicitation documents.
SUBMITTED QUOTES MUST INCLUDE THIS SIGNATURE PAGE WITH THE ORIGINAL SIGNATURE OF AN INDIVIDUAL AUTHORIZED TO
BIND THE SUBMITTING VENDOR.

NO LIABILITY WILL BE ASSUMED BY THE DEPARTMENT OF ENVIRONMENTAL QUALITY FOR A VENDOR’S FAILURE TO OBTAIN THE TERMS
AND CONDITIONS AND ANY PROPERLY ISSUED SOLICITATION ADDENDUMS IN A TIMELY MANNER FOR USE IN THE VENDOR'S RESPONSE
TO THIS SOLICITATION OR ANY OTHER FAILURE BY THE VENDOR TO CONSIDER THE TERMS, CONDITIONS, AND ANY ADDENDUMS IN THE
VENDOR'S RESPONSE TO THE SOLICITATION.

If mailing/hand delivering its response to this submittal, the vendor should include all required documents in one package, and the words
"Quote for BHSS Warranty Work — RFQ1605BHWW" shall be noted on the outside of that package. To be certain your package is handled
properly, label the exterior of your package as follows:

Quote for BHSS Warranty Work — RFQ1605BHWW
ATTN: DEQ Contracts Officer — Drew Evans

QUOTE FOR: BHSS Warranty Work

RFQ NUMBER: RFQ1605BHWW

CLOSES: May 27th, 2016 by 5.00pm MST

Send/Hand Deliver your package to: Department of Environmental Quality — C/O Contracts Management
1410 North Hilton / Boise, ID 83706

This RFQ response is submitted in accordance with all documents and provisions of the specified RFQ Number and Title detailed below.
By my signature below, | accept the terms, conditions, and requirements contained in the solicitation, including, but not limited to, the
DEQ STANDARD CONTRACT terms and conditions in effect at the time this RFQ was issued, as incorporated by reference into this
solicitation. As the undersigned, | certify | am authorized to sign and submit this response for the vendor. | further acknowledge | am
responsible for reviewing and acknowledging any addendums that have been issued for this solicitation.

RFQ Number: RFQ1605BHWW RFQ Title: Bunker Hill Superfund Site (BHSS) Warranty Work

Please complete the following information:

VENDOR (Company Name):

PHYSICAL MAILING ADDRESS:

CITY, STATE, ZIP:

PHONE: FAX: FEIN/SSN:

Email Address(es):

THIS SIGNATURE PAGE MUST BE SIGNED WITH AN ORIGINAL HANDWRITTEN SIGNATURE AND SUBMITTED WITH YOUR RESPONSE IN
ORDER TO BE CONSIDERED FOR CONTRACT AWARD.

Original Signature (Manually Signed in Ink) Date

Please Type or Print Name Title
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DEQ STANDARD CONTRACT
(Note: Page 1 of the DEQ Standard Contract is the Standard DEQ Contract Header, not included here.)

DEFINITIONS

A. DEPARTMENT shall mean the Department of Environmental Quality of Idaho, any division, section, office, unit, or other
entity of that DEPARTMENT, or any of the officers or other officials lawfully representing that DEPARTMENT.

B. CONTRACTOR shall mean that individual, partnership, corporation, or other entity performing services under this
CONTRACT. It shall include any subcontractor retained by the prime CONTRACTOR as permitted under the terms of this
CONTRACT. It shall mean acting in an independent capacity, not as an officer, employee, or agent of the DEPARTMENT.
It shall mean one who can provide the same or similar services to individuals or entities other than the DEPARTMENT.

C. CONTRACTING OFFICER shall mean that person appointed by the DEPARTMENT to administer this CONTRACT on behalf
of the DEPARTMENT. The term includes, except as otherwise provided in this CONTRACT, an authorized representative
of the CONTRACTING OFFICER acting within the scope of his/her authority.

D. CONTRACT shall mean the originally negotiated and executed CONTRACT (including Riders and Appendices), any
negotiated and executed AMENDMENT to this contract and/or any TASK ORDER negotiated, executed and implemented
pursuant to provisions of this contract.

RELATION OF PARTIES

A. The parties intend to establish an Independent Contractor/Principal relationship by this contract.

1. CONTRACTOR certifies that they are an Independent Contractor, and as an Independent Contractor will file all
required forms and make the necessary payments appropriate to his Independent Contractor tax status.

2. CONTRACTOR acknowledges that their status as an Independent Contractor complies with Treasury
Regulations, Subchapter C, Sec. 31.3121 (d)-1.

B. The DEPARTMENT is interested only in the quality of services provided and the final results to be achieved; the conduct
and control of the worker will lie solely with the CONTRACTOR.

C. The CONTRACTOR is not to be considered an agent or employee of the DEPARTMENT for any purpose, and neither the
CONTRACTOR nor their employees are entitled to any benefits of employment provided by the DEPARTMENT to its
employees.

D. It is understood that the DEPARTMENT does not agree to use CONTRACTOR exclusively, and that CONTRACTOR is free

to contract to perform similar services for other parties while under contract to the Department, so long as there is no
interference with the performance of this Contract.

TERMINATION FOR CONVENIENCE

A. The DEPARTMENT or CONTRACTOR may cancel this Contract at any time with or without cause upon thirty (30) days'
written notice to the other party, and specifying the date of termination.

B. Cancellation of the Contract by either party shall terminate the obligations or liabilities of the parties, except that the
obligations or liabilities incurred prior to the termination date shall be honored.

TERMINATION FOR DEFAULT
A. CONTRACTOR default occurs if the CONTRACTOR fails to perform any of the covenants or conditions of this Contract;

and the CONTRACTOR does not cure such defects in performance within ten (10) days after receipt of any written
notice from the CONTRACTING OFFICER informing the CONTRACTOR of such defects in performance.
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VI.

B. Upon default, the DEPARTMENT may cancel this Contract without any notice and may pursue any and all legal,
equitable, and other remedies available to the DEPARTMENT.

C. If termination for default is effected by the DEPARTMENT, an equitable adjustment in the price provided in this
CONTRACT shall be made, but:

1. The DEPARTMENT shall withhold any uncommitted funds for work not performed;
2. No amount shall be allowed for anticipated profit on unperformed services or other work; and
3. Any payment due the CONTRACTOR at the time of termination may be adjusted to cover any additional costs

to the DEPARTMENT because of the CONTRACTOR'S default.

D. If termination for default is effected by the CONTRACTOR, or if termination for convenience is effected by the
DEPARTMENT, the equitable adjustment shall include a reasonable profit for services or other work performed. The
equitable adjustment for any termination shall provide for payment to the CONTRACTOR for services rendered and
expenses incurred prior to the termination, in addition to termination settlement costs reasonably incurred by the
CONTRACTOR relating to commitments which had become firm prior to the termination.

E. Upon receipt of a termination action under paragraphs A. or B. above, the CONTRACTOR shall:
1. Promptly discontinue all affected work (unless the notice directs otherwise); and
2. Deliver or otherwise make available to the DEPARTMENT all data, drawings, specification, reports, estimates,

summaries and such other information and materials as may have been accumulated by the CONTRACTOR in
performing this CONTRACT, whether completed or in process.

F. Upon termination under paragraphs A. or B. above, the DEPARTMENT may take over the work and may award another
party a contract to complete the work under this CONTRACT.

G. If, after termination for default of the CONTRACTOR to fulfill contractual obligations, it is determined that the
CONTRACTOR had not failed to fulfill contractual obligations, the termination shall be deemed to have been for the
convenience of the DEPARTMENT. In such event, adjustment of the CONTRACT compensation shall be made as
provided above in paragraph D.

H. In the event of legal action, the prevailing party shall be reimbursed for any and all expenses that are incurred as a
result of the default including, but not limited to, legal fees, and losses incurred due to default.

ADDITIONAL PROVISIONS
Additional provisions, if any, are incorporated by reference on the cover sheet of this contract.
INDEMNIFICATION

A. The CONTRACTOR shall defend, indemnify and hold harmless the STATE OF IDAHO, and the DEPARTMENT, its officers,
agents, and employees, from any and all liability, claims, damages, costs, expenses, and actions, including reasonable
attorney fees, caused by or that arise from the negligent or wrongful acts or omissions of the CONCTRACTOR, its
employees, agents, or subcontractors under the Contract that cause death or injury or damage to property or arising
out of a failure to comply with any state or federal statute, law, regulation or act. CONTRACTOR shall have no
indemnification liability under this section for death, injury, or damage arising solely out of the negligence or
misconduct of the DEPARTMENT.

B. As an Independent Contractor, CONTRACTOR is responsible for all employee-related benefits, such as paid leaves and
health insurance, and withholding and payment of F.I.C.A., F.U.T.A., and income taxes for Federal and State purposes.
The DEPARTMENT shall not be responsible for these employee related benefits and tax items, and shall be indemnified
and held harmless from any liability, cost or expenses, including any interest, penalties and attorney's fees, that may be
connected with the CONTRACTOR'S failure to provide or pay such items.
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The CONTRACTOR will maintain Worker’s Compensation Insurance and will provide certificate of same if requested by
the Department. Failure to provide a Certificate of Worker’s Compensation insurance may result in a price adjustment
to cover any cost to the DEPARTMENT of providing the necessary worker’s compensation insurance. The DEPARTMENT
will not assume liability as an employer. The CONTRACTOR must provide either a certificate of worker’s compensation
insurance issued by a surety licensed to write worker’s compensation insurance in the State of Idaho, as evidence that
the contractor has in effect a current Idaho worker’s compensation insurance policy, or an extraterritorial certificate
approved by the Idaho Industrial Commission from a state that has a current reciprocity agreement with the Industrial
Commission.

VII. ASSIGNMENT AND SUBCONTRACTING

A.

This CONTRACT is to be binding on the heirs, successors and assigns of the parties hereto and is not to be assigned by
either party without first obtaining the written consent of the other. No assignment of this CONTRACT shall be effective
until the assignee assumes in writing the obligations of the assigning party, and delivers such written assumption to the
other original party to this CONTRACT. Use of SUBCONTRACTORS by the CONTRACTOR, or subsidiary or affiliate firms of
the CONTRACTOR, for technical or professional services shall not be considered an assignment of a portion of this
CONTRACT.

The parties agree that no services required under this CONTRACT may be performed under SUBCONTRACT unless both
parties agree in writing.

Approved subcontracts will contain all appropriate Federal and State requirements and such conditions and provisions
as the DEPARTMENT may deem necessary.

The CONTRACTOR understands and agrees to assume sole responsibility for the satisfactory performance of all
subcontractors and subcontracted services.

VIII. ACCOUNTING, AUDITING, RECORDS RETENTION AND ACCESS TO RECORDS

A.

The CONTRACTOR shall maintain books, records, documents and other evidence directly pertinent to performance of
EPA funded work under this CONTRACT in accordance with generally accepted accounting principles and practices
consistently applied, and in accordance with 40 CFR 31.36(i)(10) and (11), in effect on the date this CONTRACT is signed
by both parties. Records shall be retained for a period of ten years after final payment is made and all other pending
matters are closed. If any litigation, claim, negotiation, audit or other action involving the records has been started
before the expiration of the ten-year period, the records must be retained until completion of the actions and
resolution of all issues which arise from it, or until the end of the regular ten-year period, whichever is later.

The CONTRACTOR shall also maintain financial information and data used in the preparation or support of the cost
submission required under 40 CFR 31.22 (for negotiation of this CONTRACT), or negotiated change order, and a copy of
the cost summary submitted to the DEPARTMENT. The CONTRACTOR will obtain written approval from the
DEPARTMENT prior to disposal of any records. The U.S. EPA, the Comptroller General of the United States, the U.S.
Department of Labor, the DEPARTMENT, any other agency of the State of Idaho or any of their authorized
representatives, shall have access to all such books, records, documents and other evidence for purposes of inspection,
audit and copying during normal business hours.

The CONTRACTOR will provide proper facilities for such access and inspection. This CONTRACT may be terminated
upon any refusal of the CONTRACTOR to allow access to the records as described above.

Audits.

1. Audits conducted under this Section shall be in accordance with generally accepted auditing standards and
established procedures and guidelines of any reviewing or audit agency(s).

2. The DEPARTMENT’S monitoring and audit efforts shall include activities aimed at: (1) assessment of
agreement operation at a given point in time; (2) comparison of actual performance versus established
performance standards; (3) identification of agreement accomplishments and/or deficiencies in operation and
administration; and (4) evaluation of agreement results, benefits and impact upon project objectives. The
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IX.

DEPARTMENT shall have the right to evaluate both the management and financial systems of the
CONTRACTOR to ascertain that there is compliance with all of the provisions contained in this contract. In
determining the adequacy of these systems, the DEPARTMENT shall utilize internal staff or arrange for an
independent certified public accounting firm: (a) survey the CONTRACTOR'S system to obtain information
through discussion, inquiry and observation of what the system is stated to be; (b) appraise the adequacy of
the system in terms of standards prescribed herein; )c) select a number of transactions and trace them
through the records to ascertain whether the system is actually followed and is effective; and (d) interview
CONTRACTOR'S staff members to determine management and organizational needs.

The CONTRACTOR agrees to disclose all information and reports resulting from access to records under paragraph A.
and B. of this Section to any of the agencies referred to in paragraph A.

Access to records is not limited to the required retention periods. The authorized agencies designated in paragraph A
of this Section shall have access to records at any reasonable time for as long as the records are maintained.

This section applies to all records pertaining to this CONTRACT, TASK ORDERS, CHANGE ORDERS and AMENDMENTS:

1. To the extent the records pertain directly to performance of this CONTRACT;
2. If there is any indication that fraud, gross abuse or corrupt practices may be involved; or
3. If the CONTRACT is terminated for default or for convenience.

The CONTRACTOR agrees to account for all expenditures under this CONTRACT in accordance with generally accepted
accounting principles, a cash or accrual method of accounting in accordance with 40 CFR 31.41 and to comply with the
cost principles contained in 40 CFR 31.22 to determine allowable costs.

It is understood and agreed that in case of the termination of the existence of the CONTRACTOR by bankruptcy or any
other reason, that all records in the CONTRACTOR'S possession, program and fiscal, relating to this CONTRACT shall
become the property of the DEPARTMENT.

PROPERTY MANAGEMENT

The CONTRACTOR must comply with the property management requirements set forth
in 40 CFR 35.6335 through 40 CFR 35.6400, where applicable.

The CONTRACTOR will submit property inventory reports on an annual basis by January 1 of each year, when the
property is no longer needed and within 90 days from the end of the contract period. The CONTRACTOR must comply
with the requirements for inventory reports set forth in 40 CFR 35.6660, where applicable.

Inventory reports must include the following:

a. Description of property;

b. Manufacturer's serial number, model number or other identification number;

c. Source, including the assistance identification number;

d. Unit acquisition date and cost; and

e. Location, use and condition (by site and activity) and the date this information was recorded.

PROJECT ASSESSMENT AND CORRECTIVE ACTION

The CONTRACTOR will maintain an ongoing analysis of project performance as it relates to project goals and objectives.
Whenever the CONTRACTOR determines that goals are not being met as specified in the CONTRACT, the CONTRACTOR
will develop a corrective action plan to meet those goals. On a monthly basis, the CONTRACTOR will be required to
submit a report of the corrective action taken or planned. Unless otherwise specified in the statement of work in an
AMENDMENT or TASK ORDER, the report will be due no later than the 10th of the following month.
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Xl

XIl.

Xl

XIv.

CONFIDENTIALITY

A Where applicable, such as in the event of litigation, the CONTRACTOR shall not provide, disclose or reveal
data, field notes, log books, photographs, computer stored information, drawings, specifications, reports, estimates,
summaries or any other information or records including originals, copies, drafts, abstracts or information in any form
generated or otherwise obtained in the performance of its responsibilities under this CONTRACT to any party other
than the DEPARTMENT except upon compulsion by subpoena or other legal process. The CONTRACTOR shall provide
prompt notice of service to the DEPARTMENT. The CONTRACTOR is not responsible for any of the above which may
previously have been placed in the public domain. The DEPARTMENT will inform the CONTRACTOR in writing by
certified mail when this clause is being invoked and what specific materials are considered confidential.

B. All such materials shall be the property of the DEPARTMENT and shall be returned to the DEPARTMENT within eighty
(80) days of expiration or termination of the CONTRACT or upon written demand of the DEPARTMENT.

C. The CONTRACTOR shall require all SUBCONTRACTORS to comply with Subsection X.A of this Contract by explicit
reference or provision in each SUBCONTRACT.

APPROPRIATION BY LEGISLATURE REQUIRED

It is understood and agreed that the DEPARTMENT is a government entity, and this Contract shall in no way or manner be
construed so as to bind or obligate the State of Idaho beyond the term of any particular appropriation of funds by the State
Legislature as may exist from time to time. In the event the Legislature of the State of Idaho fails, neglects, or refuses to
appropriate such funds as may be required and designated to continue payment for this Contract, this Contract shall be at such
time automatically terminated and at an end. All future rights and liabilities of the parties hereto shall thereupon cease within
thirty (30) days after the notice to the CONTRACTOR.

EFFECT OF TERMINATION OF FEDERAL FUNDING

In the event Federal matching funds are reduced from current prorated levels, or terminated, the financial participation of the
State of Idaho may be reduced accordingly or terminated.

BINDING EFFECT OF FEDERAL PURCHASE OF SERVICE REGULATIONS AND STATE PLANS

This agreement is subject to the provisions of any relevant Federal regulations and any relevant provisions of the State Plan in
effect at the time this Contract is executed, or which thereafter became effective. Such Federal regulations and State plans are
on file in the Central Office of the Department Environmental Quality and are available for inspection by the CONTRACTOR.

OBLIGATIONS OF THE CONTRACTOR
A. AUTHORIZATION TO PROCEED

The CONTRACTOR will not begin work on any services until this CONTRACT, any AMENDMENT(S) or TASK ORDER(S)
have been signed by the DEPARTMENT, the effective date has been filled in and that date has arrived and passed. The
CONTRACTOR, SUBCONTRACTOR or their employees shall not render services to the DEPARTMENT under the terms of
this CONTRACT until the CONTRACT has been fully signed by each party and the CONTRACT has become effective.
Furthermore, the DEPARTMENT is in no way responsible for reimbursing the CONTRACTOR for services rendered prior
to the signature of the DEPARTMENT and the arrival of the effective date of this CONTRACT. No employee or agent of
the DEPARTMENT may authorize reimbursable services to the CONTRACTOR except the Director of the DEPARTMENT in
writing.

For CONTRACTS utilizing TASK ORDERS, authorization to proceed on work as to scope, cost and time for completion
shall be in the form previously described for TASK ORDERS. Each TASK ORDER shall have:

1. A preamble referencing the DEPARTMENT, the CONTRACTOR, PROJECT, TASK, TASK ORDER NUMBER and this
CONTRACT.
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2. A description of the services to be provided, including work products, and the estimated time schedule for
completion.

3. Any special conditions not covered in this CONTRACT.
4. ATTACHMENTS and SIGNATURES sections.

B. The CONTRACTOR'S obligations under this Section are in addition to the CONTRACTOR'S other obligations under this
CONTRACT.

XV. FEDERAL AND STATE AUDIT EXCEPTIONS

When Federal or State audits indicate that payments to the CONTRACTOR do not meet the applicable Federal or State rules and
regulations, the CONTRACTOR shall refund and pay to the DEPARTMENT any payments made arising from the CONTRACTOR'S
ineligible or improper receipt or use of Federal financial participation funds, and the DEPARTMENT must refund such payments to
the applicable Federal funding agency.

XVI. AFFIRMATIVE ACTION/EQUAL EMPLOYMENT OPPORTUNITY
A. The CONTRACTOR hereby agrees to provide all services funded through or affected by this CONTRACT without

discrimination on the basis of race, color, national origin, age or physical/mental impairment, and to comply with all
relevant sections of:

1. Title VI of the Civil Rights Act of 1964, as amended,;
2. Section 504 of the Rehabilitation Act of 1973, as amended; and
3. The Age Discrimination Act of 1975 as amended.
4, The Americans With Disabilities Act of 1990.
B. The CONTRACTOR agrees to provide equal employment opportunity and take affirmative action in employment on the

basis of race, color, national origin, religion, sex, age, physical/mental impairment and all relevant sections of:

1. Executive Order 11246, as amended by Executive Order 11375;
2. The applicable provisions of the Department of Labor regulations (48 CFR, Part 22); as amended,;
3. Section 503 of the Rehabilitation Act of 1973, and
4, Sections 402 of the Vietnam Era Veterans Readjustment Assistance Act of 1974.
C. The CONTRACTOR agrees to comply with the Civil Rights, equal employment opportunity Labor Law and other

requirements under 40 CFR, Part 7.

D. The CONTRACTOR agrees to comply with the requirements for small, minority women's and labor surplus area
businesses in 40 CFR 31.36(e) in its award of any SUBCONTRACT under this CONTRACT.

1. The CONTRACTOR agrees to assure that each of these business entities is given the opportunity to participate
in subcontract awards under this contract. This policy applies to all SUBCONTRACTS for supplies, construction
and services under this CONTRACT.

2. The CONTRACTOR shall file a quarterly report on a form to be provided by the DEPARTMENT, listing all small,
minority and women's business enterprises that were subcontracted to during the preceding quarter. A form
must be filed even if a small or disadvantaged business was not utilized.

E. The CONTRACTOR agrees to verify and ensure that all individuals in their employ are eligible under federal and state

law to work in the United States.
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XVIL.

XViil.

XIv.

XX.

CONFLICT OF INTEREST
A. Organizational Conflicts of Interest

1. The CONTRACTOR warrants that to the best of the CONTRACTOR'S knowledge and belief, there are no
relevant facts or circumstances which could give rise to actual, apparent or potential organizational conflicts
of interest or that the CONTRACTOR has disclosed all such relevant information.

2. The DEPARTMENT reserves the right to procure services from contractors other than the CONTRACTOR in the
event the CONTRACTOR has an irresolvable conflict of interest which cannot be avoided. Such conflicts may
include status as a potentially responsible party; present or proposed contractual arrangement with a
potentially responsible party to be studied; present or proposed contractual agreements with a firm that
manufactures or sells any substance or item to be studied, or present or proposed contractual agreements
with a firm that manufactures or sells any substance or item in competition with a substance or item to be
studied under this proposed contract.

3. Upon receipt of a work assignment, the CONTRACTOR shall identify any potential conflict of interest in its
performance of services contemplated by the work assignment. If the DEPARTMENT determines that the
CONTRACTOR has an irresolvable conflict which cannot be avoided, Section Il and/or IV of this Contract will
apply. The CONTRACTOR shall provide a Project Team which is qualified and free from potential conflict of
interest to perform the services required by this CONTRACT, AMENDMENT(S) and/or task orders(s).

B. Individual Conflicts of Interest
With regard to individual employees performing services under this CONTRACT, the CONTRACTOR shall:

1. Notify the DEPARTMENT of any actual, apparent or potential conflict of interest involving any individual
employee proposed to perform services under this CONTRACT, AMENDMENT(S) and/or TASK ORDER(S). In
the event of any conflict of interest, the individual employee may be disqualified by the DEPARTMENT from
taking part in any services creating the conflict of interest.

2. Require each individual professional employee proposed to work on any TASK ORDER to sign a copy of the
"Individual Employee Agreement".

CONTRACT DATA

The CONTRACTOR and the DEPARTMENT assure that the cost and pricing data submitted for evaluation with respect to
negotiation of prices for negotiated CONTRACTS, lower tier SUBCONTRACTS and change orders are based or correct, accurate and
complete data supported by their books and records. If the DEPARTMENT or appropriate Federal agency determines upon
agreement by the CONTRACTOR that any price (including profit) negotiated in connection with this CONTRACT, lower tier
SUBCONTRACT or AMENDMENT(S) and/or TASK ORDER(S) thereunder was increased by any significant sum because the data
provided are incomplete, inaccurate or not current at the time of submission, then such price, cost or profit shall be reduced
accordingly and the CONTRACT shall be modified in writing.

EMPLOYMENT

The CONTRACTOR shall not accept employment from any party other than the DEPARTMENT, or Federal agencies, for work
directly related to the Site (services) covered under this CONTRACT for a period of three (3) years from termination of the
CONTRACT, or until any litigation related to the Site is completed, whichever is longer, unless it has received written release of
this restriction from the DEPARTMENT.

SEVERABILITY
If any term or provision of this CONTRACT is held by the courts to be illegal or in conflict with any Idaho law, the validity of the

remaining terms and provisions shall not be affected, and the rights and obligations of the parties shall be construed and
enforced as if the CONTRACT did not contain the particular term or provision held to be invalid.
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XXI.

XXII.

XXIIl.

XXIV.

XXV.

XXVI.

NON-WAIVER OF BREACH

Failure of the CONTRACTOR or the DEPARTMENT to insist upon strict performance of any of the covenants and conditions of this
CONTRACT, or to exercise any option herein conferred in any one or all instances, shall not be construed to be a waiver or
relinquishment of any such covenant or condition but the same shall be and remain in full force and effect, unless such waiver is
evidenced by the prior written consent of the CONTRACTOR or the DEPARTMENT.

LICENSES

For the duration of this CONTRACT, the CONTRACTOR will remain in effect and have in possession all applicable licenses required
by federal and state statutes and county and city ordinances, including an Idaho business license, if so required.

CLEAN AIR AND CLEAN WATER ACTS

The CONTRACTOR shall comply with all applicable standards, orders or requirements issued under Section 306 of the Clean Air
Act (42 USC 1857(h)), Section 508 of the Clean Water Act (33 USC 1368), Executive order 11738 and the Environmental Protection
Agency Regulations (40 CFR, Part 15). All violations are to be reported to the appropriate federal or state agency.

GOVERNED BY THE LAWS OF THE STATE OF IDAHO
This CONTRACT shall be governed by the laws of the State of Idaho and performed therein.
NOTICE OF CONTRACT EFFECTIVENESS

It is understood that this document is not effective until the appropriate CONTRACTING OFFICER has signed the document, the
effective date has been filled in by the CONTRACTING OFFICER, and that date has arrived or passed. Neither the CONTRACTOR
nor his organization will render services to the DEPARTMENT under the terms of this document until the document has been fully
signed by each party and the Contract has become effective. Furthermore, the DEPARTMENT is in no way responsible for
reimbursing the CONTRACTOR for services rendered prior to the appropriate signature by the CONTRACTING OFFICER of the
DEPARTMENT and the arrival of the effective date of this Contract.

CERTIFICATION REGARDING LOBBYING
The CONTRACTOR certifies that:

A. None of the funds provided by this contract have been paid or will be paid by or on behalf of the CONTRACTOR to any
person for influencing or attempting to influence an officer or employee of any governmental agency, a member,
officer or employee of Congress or the State legislature in connection with the awarding, continuation, renewal,
amendment, or modification of any contract, grant, loan, or cooperative agreement.

B. If any funds, other than funds provided by this contract, have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any governmental agency, a member, officer or employee of
Congress or the State legislature in connection with this contract, the CONTRACTOR shall complete and submit
Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions, and a copy of Standard
Form LLL to the contracting agency.

C. The CONTRACTOR shall require that the language of this certification be included in any subcontract, at all tiers,
(including grants, subgrants, loans, and cooperative agreements) entered into as a result of this contract, and that all
subrecipients shall certify and disclose accordingly.

D. The CONTRACTOR understands that a false statement of this certification may be grounds for rejection or termination
of this contract, and that their signature upon this contract is a material representation of fact upon which reliance was
placed when this contract was made or entered into. In addition, under Section 1352, Title 31, U.S. Code, a false
statement shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such false
statement.
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XXVII. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS
The CONTRACTOR certifies to the best of its knowledge and belief that it and its principals:

A Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

B. Have not within a three year period preceding this response been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (federal, state or local) transaction or contract under a public transaction; violation of Federal of
State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;

C. Are not presently indicted for or otherwise criminally or civilly charged by a government entity (federal, state, or
local) with commission of any of the offenses enumerated in paragraph B of this certification; and

D. Have not within a three-year period preceding this contract had one or more public transactions (federal, state, or
local) terminated for cause or default.

The CONTRACTOR understands that false statement on this certification may be grounds for termination of the contract. In
addition, under 18 OUSC Sec. 1001, a false statement may result in a fine of up to $10,000 or imprisonment for up to five
years, or both.

XXVIV. COMPLETE STATEMENT OF TERMS

This Contract, the Request for Quote, and any Addenda, the Contractor’s response and related attachments constitutes the entire
agreement between the parties hereto and shall supersede all previous responses, oral or written, negotiations, representations,
commitments, and all other communications between the parties. It may not be released, discharged, changed or modified or
assigned in whole or in part, and no claim for additional services not specifically provided herein will be allowed by the
DEPARTMENT, except to the extent provided by an instrument in writing signed by a duly authorized representative of the
CONTRACTOR and the DEPARTMENT.

Any Riders, Appendices, Attachments, and all other information attached to this Contract serve to supplement the terms and
conditions of this Agreement, and do not change or eliminate any provision of this Agreement.

IN WITNESS WHEREOF, the parties have executed this agreement.

CONTRACTOR: STATE OF IDAHO:

BY: BY:

NAME: NAME:_Dave Sande, CPA
TITLE: TITLE:__ Chief Financial Officer
DATE: DATE:

Contractor’s Mailing Address:

Telephone #:

Fax #:

Email address:
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